
1075 AND 1079 Parkside Road

Naperville, IL

Project No. 341-408

Plan Dated:  6/21/24

ENGINEER'S ESTIMATE OF PROBABLE CONSTRUCTION COST TO COMPLETE 

.

No. Item Description Unit Quantity Price Total

Earthwork and Erosion Control

1. Earthwork LS 1 $5,000.00 5,000.00$                 

2. Tree Removal Over 15" LS 1 $1,000.00 1,000.00$                 

Sub-Total Earthwork and Erosion Control 6,000.00$                 

Paving

1. Bituminous Driveway SY 70 $45.00 3,150.00$                 

2. Concrete Driveway SY 70 $60.00 4,200.00$                 

3. Concrete Sidewalk SF 1750 $5.00 8,750.00$                 

4. Concrete Sidewalk Removal SF 1700 $5.00 8,500.00$                 

5. Driveway Removal SY 140 $10.00 1,400.00$                 

Sub-Total Paving 26,000.00$               

Sanitary Sewer

1. 6" PVC Sanitary Sewer - SDR 26 LF 10 $40.00 400.00$                    

1. 8" PVC Sanitary Sewer - SDR 26 LF 324 $50.00 16,200.00$               

2. Manhole, Type A - 4' Diameter with Neenah R-1772-C Frame & Lid EA 1 $3,000.00 3,000.00$                 

3. EJIW Cleanout EA 1 $500.00 500.00$                    

Sub-Total Sanitary Sewer 20,100.00$               

Watermain 

1. 1-1/2" Water Service LF 94 $100.00 9,400.00$                 

2. B-Box and Service Tap EA 1 $1,200.00 1,200.00$                 

Sub-Total Watermain 10,600.00$               

Storm Sewer

1. 12" CMP Storm Sewer LF 46 $35.00 1,610.00$                 

2. Temporary Aggregate Ditch (CA-7) LF 160 $20.00 3,200.00$                 

Sub-Total Storm Sewer 4,810.00$                 

Total Improvement Cost 67,510.00$               

Total Improvement Cost + 10% 74,261.00$               

Calculated by: MEO

Checked b: JGC
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