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ACTION REQUESTED:
Approve the award of Bid 22-059, EAB Insecticidal Treatments, to Kinnucan Tree Experts and
Landscape Company, Inc., for an amount not to exceed $253,922

DEPARTMENT: Department of Public Works

SUBMITTED BY: Richard Dublinski, Director

BOARD/COMMISSION REVIEW:
N/A

BACKGROUND:
In 2012, the City implemented a comprehensive Emerald Ash Borer (EAB) management program
consisting of four major components:

1. the annual inspection of ash trees to assess their health,
2. the treatment of healthy ash trees,
3. the removal of poor ash trees that no longer benefit from treatment, and
4. the replacement of removed ash trees with a diversity of species.

This comprehensive management program has proven to be an efficient, cost-effective method to
manage the EAB.  Since treatment began in 2012, nearly 70% of the trees have survived.

As part of DPW’s EAB containment strategy, staff inspects and assesses the extent of EAB damage
throughout the City. Beginning in 2012, trees were rated on a five-point scale ranging from good
condition to dead. Trees in good condition show little or no sign of EAB and have the highest chance
of surviving. These trees continue to be treated and monitored. Marginal trees have serious signs of
EAB but have a chance to survive. The marginal trees are re-evaluated before treatment the next
year. Poor or dead trees are no longer worth preserving and require removal. In 2021, more than
80% of the ash trees exhibited little or no sign of EAB damage.

EAB Treatments
The City uses different treatment methods for controlling the EAB depending on the size of the tree.
Imidacloprid (Xytect) is used for smaller trees while TREE-age is applied to larger trees. Both
treatments are administered in the spring and early summer. The Imidacloprid treatments are
applied as a soil drench and are less effective on larger diameter trees, especially if the trees are
already infested.  In general, Imidacloprid is used for trees that are less than 18 inches in diameter.

The most effective treatment method, especially for larger diameter trees, is the TREE-age treatment.
TREE-age treatment lasts a minimum of two years, and the chemicals are injected directly into the
tree, which research shows is the most effective way to treat larger diameter ash trees. TREE-age
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tree, which research shows is the most effective way to treat larger diameter ash trees. TREE-age
will continue to be used for the trees that are 18 inches and greater in diameter (12 inches or greater
for White Ash).

In 2018, DPW began treating 25% of the larger trees with TREE-age on a three-year cycle, instead of
a two-year cycle. The performance of this group has been tracked as compared to the trees on a two
-year cycle. As positive results have been seen with the three-year cycle, the City will transition all
large trees to the longer treatment interval. Transitioning TREE-age treatments to a three-year cycle
will reduce costs by about 30%. As the EAB population continues to decline, the City will continue to
find ways to reduce cost by further reducing treatments.

In January 2022, DPW issued Bid 22-059, EAB Insecticidal Treatments, for the application of
insecticidal treatments to help control the spread of the Emerald Ash Borer within the City.

DISCUSSION:

Advertisement Date: 01/25/22 Notices Sent: 18

Opening Date: 02/15/22 Planholders:  6

Proposals Received:  3

Bids were received from the following vendors:

Vendor Name Base Bid A  Basil
Injection

Base Bid B
Trunk Injection

Proposed Cost

Kinnucan Tree Experts
and Landscape Co, Inc.

$61,275 $192,647 $253,922

Trees ‘R’ Us, Inc. $87,720 $280,028 $367,748

Sav A Tree, LLC $120,615 $319,375 $439,990

Staff recommends awarding Base Bid A and Base Bid B to Kinnucan Tree Experts and Landscape
Co, Inc. Kinnucan Tree Experts has provided this service for the City in the past and has performed
well.

The term of this contract is from date of award through December 31, 2022, with three one-year
options to extend.

FISCAL IMPACT:
CIP #: N/A

EAB Treatments are expensed to the Operational Services account below. A total of $275,000 was
budgeted for EAB treatments in 2022. The requested award of $253,992 is within the budgeted
amount for this expense.

Account Number Fund Description Total Budget Amount

31251100-531308 General Fund $1,862,660
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